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STATEMENT OF WORK FOR THE
Rebuild of the Power Supply Assembly
(P/O CV-4089/MRC-142)

NSN 6130-01-352-3547

1.0 Scope. This Statement of Work (SOW) establishes and sets forth tasks and identifies the
work efforts that shall be performed by the Contractor (for purposes of this SOW, Contractor is
defined as the commercial or government entity performing the rebuild) in the rebuild effort of
the Power Supply Assembly. These documents contain requirements to restore the Power Supply
Assembly to Condition Code "A." Condition Code A is defined as "serviceable/issuable without
qualification, new, used, repaired or reconditioned materiel which is serviceable and issuable to
all customers without limitation or restriction, including materiel with more than six months
shelf-life remaining."

1.1 Background. REBUILD is defined as: That maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through a maintenance technique or complete disassembly of
the item, inspection of all parts or components, repairs or replacement of worn or unserviceable
elements using original manufacturing tolerances and/or specifications and subsequent.

2.0 Applicable Documents. The following documents form a part of this SOW to the extent
specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-2073-1D DoD Standard Practice for Military Packaging

’ 2.2 Other Government Documents and Publications. The issues of those doéuments cited below
shall be used.

T™ 09543 A-35/1 Vol I of I1 Maintenance Manual for PCN 184 095433 00
the Radio Terminal Set
AN/MRC-142

TM 09543A-35/1 Vol I of Il CHOO1 Maintenance Manual for PCN 184 095433 01
the Radio Terminal Set
AN/MRC-142 w/change
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TM 09543 A-35/2 Vol Il of 11 Maintenance Manual for PCN 184 095434 00
the Radio Terminal Set
AN/MRC-142
SL-4-09543A w/CHO003 Radio Set, AN/MRC-142 PCN 124 095430 03
TI-5820-25/22 Electromagnetic PCN 168 047801 00

Enviromental Effects (E3)
Procedures for Communications
Electronics Equipment

DOD 4000.25-1-M MILSTRIP Manual

Military Handbook (For Guidance)

MIL- HDBK-61 Configuration Management Guidance

2.3 Industry Standards

JESD626-A - Requirements for Handling Electrostatic-Discharge
Sensitive (ESDS) Devices

ANSI/ISO/ASQC Q9003-1994 Quality Systems-Model for Quality Assurance in
Final Inspection and Test ’

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration
Management

]
Copies of Military Standards and Specifications are available from the DOD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
(Philadelphia, PA 19111-5094, Telephone (215) 697- 2179 or DSN 442-2179, or
http://www.dodssp.daps.mil. Copies of other government documents and publications required
:by contractors in connection with specific SOW requirements shall be obtained through the
contracting officer: Commander, Marine Corps Logistics Bases, Attn: Contracts Department
(Code 891), P.O. Drawer 43019, 814 Radford Blvd., Albany, Georgia 31704-3019, commercial
telephone number, (229) 639-6773 or DSN 567-6773. Copies of engineering drawings, if
applicable, shall be obtained from Supply Chain Management Center, Attn: (Code 583-1), 814
Radford Blvd. STE 20320, Albany, Georgia 31704-0320, commercial telephone number (229)
639-6410 or DSN 567-6410.

3.0 Requirements.

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:
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a. Provide materials, labor, equipment, facilities and missing/repair parts, necessary to
inspect, diagnose, restore, test and calibrate the Power Supply Assembly. Upon completion of
rebuild, the subject item shall be Condition Code "A."

b. Conduct in-process and final on-site testing for witness by a Marine Corps Systems
Command (MCSC), (Code C4I), Albany, Georgia authorized representative.

3.2 Detail Tasks. The following tasks describe the different phases for rebuild of the Power
Supply Assembly.

3.2.1 Phase I- Pre-induction. A pre-induction inspection analysis shall be performed for each
Power Supply Assembly using the Contractor Facility's diagnosis, inspection and testing
techniques to determine extent of work and parts required. These findings shall be annotated on
the Pre- Induction Checklist (Appendix A).

3.2.2 Phase II -Rebuild. After pre-induction tests and inspections have been completed, repair
of the Power Supply Assembly shall be accomplished in accordance with this SOW.
Deficiencies noted on the Pre-Induction Checklist (Appendix A) during Phase 1 shall be
repaired/replaced. Components or assemblies shall not be disassembled for replacement of parts
unless that part has failed, or the component assembly wherein the part is located is disassembled
for repair. Any approved Modification Instructions (MIs) or Engineering Change Proposals
(ECPs) shall be incorporated.

a. Hardware
(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts,
screws, washers, turn lock fasteners, mandatory replacement items, safety and one-time use
items, etc., in accordance with this SOW. Unserviceable would include any of the above that

failed to function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless
specifically prohibited.

3.2.3 Phase III - Inspection, Testing and Acceptance

a. Inspection, Testing and Acceptance of the Power Supply Assembly shall be conducted
in accordance with TM-09543A-35/1 Vol I of II, TM-09543A-35/1 Vol I of II CH001, TM-
09543A-35/2 Vol II of 11, SL-4-09543A w/CHO003, TI-5820-25/22.

b. The Contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are notified prior to completion of the final acceptance. Acceptance tests
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shall be held at the contractor’s facility. MCSC, (Code C4I), Albany, Georgia, representatives
shall be given a minimum of two weeks notice prior to commencement of acceptance testing.

c. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCSC, (Code C4I), Albany, Georgia, representatives may require the
Contractor to repeat tests or portions thereof, if the original tests fail to demonstrate compliance
with this SOW.

3.2.4 Phase IV - Packaging, Handling, Storage and Transportation (PHS&T).

a. The Contractor shall be responsible for preservation and packaging of items being
repaired under the terms of this statement of work. Items scheduled for long-term storage or
shipment to overseas destinations shall be preserved and packaged in accordance with the level
“A” requirements of MIL-STD-2073-1D, Appendix A., Table A.VI., Electronic Equipment.
Items scheduled for domestic shipment for immediate use or short-term storage shall be in
accordance with level “B” requirements.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

c. The Marine Corps will provide the Contractor with the shipping address(es) for
delivery of the repaired equipment. The Contractor shall be responsible for arranging for
shipment to the pre-designated site(s). The Marine Corps will be responsible for costs associated
with shipping the subject equipment to and from the Contractor.

3.3 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If it
1s deemed necessary to temporarily depart from the authorized configuration, the contractor shall
prepare and submit a Request for Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for preparing this configuration control document.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The
Management Control Activity (MCA/Code 573-2) will coordinate Government Furnished
Equipment/Government Furnished Materiel (GFE)/(GFM) requests and maintain a central
control system on all government owned assets in the contractor's possession. The MCA will
forward a GFE Accountability Agreement to the contractor for signature on an annual basis to
establish a chain of custody and identify property responsibilities for Marine Corps assets. The -
contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. (This can be
done by mailing (Materiel Management Department, Management Control Activity (Code 573-
2) 814 Radford Blvd, STE 20320, Albany, GA 31704-0320) or faxing (commercial 229-639-
5498 or DSN 567-5498) a copy of the DD1348).

3.5 Contractor Furnished Materiel (CFM). The contractor may requisition materiel as required
in the performance of the SOW through the DoD Supply System. DoD 4000.25-1-M
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(MILSTRIP) Chapter 11 provides guidance to contractors on the requisitioning process. The
contractor’s decision to utilize CFM procured from the DoD Supply System shall be based upon
cost effectiveness, availability of materiel and the required completion/delivery date.

3.6 Electrostatic Discharge (ESD) Control Program. The contractor shall establish, implement
and document an ESD control program following the guidelines provided in JESD625-A. ESD
protective measures shall be used during manufacturing, handling, inspection, testing, marking,
packaging, storing and transporting ESD sensitive components.

3.7 Electromagnetic Environmental Effects (E3) Procedures. The Contractor shall plan for and
use proper (E3) control procedures in the Rebuild process and shall utilize TI-5820-25/22 in
conjunction with the detailed requirements specified in this document.

3.8 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System
that, as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9003-1994, Quality
Systems - Model for Quality Assurance in Final Inspection and Test. The program shall ensure
quality throughout all areas to include processing, assembly, inspection, testing, maintenance,
and preparation for delivery and shipping. Unless otherwise specified in the contract, the
contractor shall be responsible for performance of all inspection requirements. MCSC, (Code
C41), Albany reserves the right to perform any of the inspections set forth in the contract where
such inspections are deemed necessary to assure products and services conform to the prescribed
requirements. The Contractor shall provide an Inspection and Test Plan that will ensure the
Power Supply Assembly will meet or exceed its original performance characteristics. Inspection
Test Plan shall be sent to: Marine Corps Systems Command, Attn: Logistics Management
Specialist (Code C41), 814 Radford Blvd., Suite 20320, Albany, Georgia 31704-0320.

3.9 Acceptance. The performance of the Contractor and the quality of work delivered, including
all equipment furnished and documentation written or compiled, shall be subject to in-process
review and inspection during performance. Inspection may be accomplished in-plant or at any
work site or location, and MCSC, (Code C4I), Albany, Georgia representatives shall be
permitted to observe the work or to conduct an inspection. Final inspection and acceptance
testing shall be conducted at the Contractor's Facility. Final acceptance shall be conducted on
100 percent of items to verify that the units meet all requirements.

3.10 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCSC, (Code C4I), Albany, representative. The Contractor shall, at no
additional cost to MCSC, (Code C4I), Albany, Georgia, correct the deficiencies and repeat the
verification until an acceptable compliance with acceptance test procedures is demonstrated.
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Pre-Induction Checklist

Power Supply Assembly
(P/O CV-4089/MRC-142)

1. Inspect for dirt, dust, sand, etc.

2. Inspect for rust and/or corrosion damage.

3. Inspect for any physical damage to unit, cuts, dents, cracks, or broken pins.
4. Ensure that all screws, washers, nuts, bolts, etc. are attached.

S - Serviceable U - Unserviceable M - Missing
Inventory/Serviceability check: Condition Remarks
1. Nameplate

3. Label

4 Handle

5. Chassis Assembly

6. Connector, J1

7. Hardware (Screws, Washers, etc.)

APPENDIX A
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